FICTIONAL PROCUREMENT RESPONSE | DEMO DATA

Clinical Operations and Healthcare Data Coordination Platform

Submitted by BrightPath Tech

Procurement need	A privacy-protective platform with validated workflows, healthcare interoperability, implementation, and dependable support.
Relevant experience	8 comparable deployments, including three migrations from legacy platforms
Five-year offer	$1.08 million over five years

Executive summary

The clearest implementation plan and a competitive price. Independent security assurance is incomplete, so the buyer should treat the certification gap as a material risk.

Supplier profile

Mid-sized specialist with a collaborative delivery model and competitive pricing.

This is fictional demonstration material. Supplier names, customers, certifications, prices, performance figures, and proposal claims are invented.

Response to scoring criteria

The response sections use the same criterion names as the matching RFP Compass template. Statements below are the supplier's fictional claims for evaluation.

General criteria

Technical Capability

The platform supports FHIR R4 Patient and Encounter resources and HL7 v2 ADT. A standard BAA is included. The proposal describes three EHR integrations but provides no conformance test results for Observation resources. Relevant experience: 8 comparable deployments, including three migrations from legacy platforms.

Implementation Plan

A named clinical implementation manager leads a 14-week rollout. The plan includes data reconciliation, role-based workflow testing, validation scripts, clinical super-user training, and two weeks of post-launch support.

Commercial Value

Five-year total is $1.24 million, including implementation, standard BAA, and HL7 ADT interface. FHIR Observation, extended validation support, and after-hours change requests are priced separately.

Security & Compliance

The SOC 2 Type II assessment is in progress and no current report is available. AES-256 at rest and TLS 1.2 in transit are described. The BAA is included, with a named privacy contact and a 48-hour breach notification commitment.

Support & Experience

Priority 1 support is staffed 24 by 7 with a 30-minute response target. Recovery time is 12 hours and recovery point is four hours. The proposal includes a manual downtime workflow but does not include quarterly continuity exercises. Relevant experience: 8 comparable deployments, including three migrations from legacy platforms.

Response to scoring criteria · continued

Domain-specific criteria

HIPAA & GxP Controls

The SOC 2 Type II assessment is in progress and no current report is available. AES-256 at rest and TLS 1.2 in transit are described. The BAA is included, with a named privacy contact and a 48-hour breach notification commitment.

Clinical Validation

A named clinical implementation manager leads a 14-week rollout. The plan includes data reconciliation, role-based workflow testing, validation scripts, clinical super-user training, and two weeks of post-launch support.

HL7/FHIR Interoperability

The platform supports FHIR R4 Patient and Encounter resources and HL7 v2 ADT. A standard BAA is included. The proposal describes three EHR integrations but provides no conformance test results for Observation resources.

Patient Data Governance

The SOC 2 Type II assessment is in progress and no current report is available. AES-256 at rest and TLS 1.2 in transit are described. The BAA is included, with a named privacy contact and a 48-hour breach notification commitment.

Safety & Quality Management

A named clinical implementation manager leads a 14-week rollout. The plan includes data reconciliation, role-based workflow testing, validation scripts, clinical super-user training, and two weeks of post-launch support.

Key exception / clarification

A current independent security report and broader FHIR conformance evidence are not supplied. Confirm those items before award.

All response claims are fictional and included only for software demonstration. Do not use them as real procurement evidence.